DRAGONFRUIT MEDIA

AI & Automation Execution Brief

Objective: expand pod capacity from 4 to 7 clients through agentic infrastructure and workflow automation

March 2026

TABLE OF CONTENTS

What's Inside

01 **Company Overview**
Who Dragonfruit Media is and what we do

02 **Materials Provided**
Links to dream allocations, pipeline docs, AI survey, AI tool wish list, and current tool stack

03 **The Objective**
Scale from 4 → 7 clients per pod by EOY through automation, agentic workflows, and bespoke custom tooling

04 **What Your Proposal Should Include**
System architecture, AI toolkit, roadmap, costs, and engagement structure

05 **Evaluation Criteria**
How we'll assess and compare proposals

Dragonfruit Media

Dragonfruit Media is a full-service YouTube growth agency. We partner with creators, brands, and businesses to produce high-performing long-form and short-form content at scale — from strategy and scripting through post-production and publishing. **Our goal is to become the largest educational content provider on YouTube.** Currently, we ship 60+ 15-20min videos a month plus hundreds of shorts. Check out our website here for more info and our past clients.

90+
Team Members

5
Core Roles

~4
Clients Per Pod

20+
Tools in Stack

Pod Structure

Each pod consists of a Producer, Creative Director, Production Coordinator, and a Post Production Manager that manages roughly 10-12 Editors. We also have supporting roles (Scriptwriter, Thumbnail Designer, Data Analyst) that are shared resources across pods. Each pod manage the full lifecycle from onboarding to pre production, post production, publishing and monthly reporting. The clients we work with handle the physical shooting and we receive the footage to edit.

Reference Documents

The following materials have been shared alongside this brief. Please review all documents before preparing your proposal.

Current vs. Dream Time Allocations [LINK] ★ PRIORITY DOCUMENT

Time audit across all 5 roles: where time is currently spent vs. where we want it. This defines the efficiency gaps and target state.

AI "Wish List Tools" Per Role & Potential Use Cases [LINK] ★ PRIORITY DOCUMENT

Internal wish list of AI-powered tools and workflows by role — predictive retention tools, automated QC, and more.

Current Production Pipeline [LINK]

End-to-end workflow from client onboarding through publishing — every step, responsible role, and software tool currently used.

Current Tool Stack & Spend [LINK]

Full inventory of active tools, subscription costs, and role assignments. ~$12.8K/month across 40+ subscriptions.

AI Tool Survey — Role Breakdown [LINK]

Survey of 73 team members across 5 roles. Current AI tool usage, key use cases, and level of “AI self use” per role

Links to each document will be provided via email alongside this deck.

Scale Pod Capacity by EOY 2026

4 → 7

Clients per pod by end of 2026

Without proportional headcount increase

How We Get There

Workflow Automation
Primary lever

Automate repetitive tasks across ClickUp, Slack, Notion, and Dropbox — the bulk of coordination overhead.

Agentic Infrastructure
Secondary lever

AI agents for task routing, status updates, feedback distribution, and content prep workflows.

AI Wish List Toolkit by Role
Enabler

Right-fit AI tools per role — from Claude projects for CDs to automated ingest for editors.

What Your Proposal Should Include

System Architecture & Vision A

- Map our current pipeline and identify every automation opportunity. Identify where time gets saved.
- Define where agentic workflows could be implemented (e.g., Claude-to-ClickUp MCP, Slack routing agents, automated QC)
- Recommend which integrations to build vs. which tools to replace or add
- Include a diagram or system map of the proposed architecture (if applicable)

AI Toolkit Per Role B

- If applicable, recommend specific AI tools for each of our 5 core roles based on the survey data and dream allocations (reference Wish List)
- Justify why each tool was selected (cost, capability, learning curve)
- Account for current tool adoption patterns (e.g., editors are power users, CDs have a knowledge gap)
- Include licensing/cost estimates per tool

Implementation Roadmap C

- Phased rollout plan with clear milestones and timelines
- Quick wins (first 30 days) vs. longer-term infrastructure builds
- Define what success looks like at each phase — measurable KPIs
- Risk mitigation plan (human-in-the-loop, rollback strategies)
- Training and adoption plan for each role

Costs & Engagement Structure D

- Your proposed rate structure (hourly, retainer, project-based, or hybrid)
- Estimated total cost of labour for the full engagement
- Anticipated costs of system architecture (tools, integrations, infrastructure, and ongoing maintenance)
- How we'd work together — cadence, communication, decision-making
- Team composition — who specifically would work on this

We will compare all proposals side-by-side. Completeness and specificity matter.

How We'll Evaluate Proposals - due March 13th

We're reviewing multiple proposals in parallel. Open to you submitting this or jumping on a follow up call to discuss.

Here's what we'll weigh most heavily:

30%

Specificity to Our Workflow

Does it reference our pipeline, tools, and time audit — not generic advice?

25%

Clarity of Architecture

Is the system design concrete? Could we hand it to an engineer tomorrow?

20%

Realistic Roadmap

Are timelines grounded? Does it account for training, adoption, and iteration?

15%

Cost Transparency

Clear breakdown of labour costs and anticipated system architecture costs.

10%

Engagement Fit

Does the working model match how we operate (async-first, Slack-heavy)?